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ADDENDUM NUMBER 1
For:

IVES BARN
1585 Cheshire Street
Cheshire, Connecticut

GDA Project 21010

November 9, 2010

The Drawings and Specifications prepared by Gilley Design Associates, Architects, LLC and
Santo Domingo Engineering entitled “Stabilization and Rehabilitation of lves Cheshire Barn,
1585 Cheshire Street, Cheshire, Connecticut “ Project 21010, dated the 25" of October, 2010
are hereby amended in the following particulars:

Iltem # | Section # Description
1 00050 Part 1 | Section 00050 Part 1 Paragraph 1:
Paragraph 1 Note that bids will be received at the home of Jean’ne Chesanow, 214

Cornwall Avenue, Cheshire, CT before 5:00 PM on Thursday, November
18, 2010.
The bids will be opened publicly on Friday, November 19 at 4:00 PM at
the Cheshire Land Trust office, 1080 South Main Street, Cheshire, CT.

2 01208 Section 01208 — Procedures and Controls, Paragraph 1.4 — Surveys and
Records/Reports:
There is no established property survey pertaining to the work of this
contract. In lieu of an established benchmark, a top of wall elevation will
be established in the field at the start of construction based on the
established threshold and the existing sill height of the main barn’s four
exterior corners.

3 01351 Section 01351 — Historic Treatment Procedures:

There seems to be some confusion over terminology. All bidders are
referred to this Section. The intent in this case is not to “Restore” the
building but rather to “Stabilize” and “Rehabilitate” the building. This will
mean that existing materials will be retained where practicable but some
materials will have to be replaced. When this occurs, the replacement
pieces should be old but sound timbers. This is why the timbers on site
were saved from the Boulder Knoll Farm.

It is not expected that the barn will be perfectly square. It is an old
building and clearly exhibits the effects of weather and hard use over
many years. However, it is expected that the new foundations and
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concrete floors will meet generally accepted current industry standards.
This is new work and can be controlled. Likewise the new roofing and
gutter systems should meet current standards.

4 01400

Section 01400 — Quality Requirements:

Apparently this Section caused some misunderstanding. Please note
that, as written, this Section has already been reduced in scope and the
offending issues discussed last Friday had already been edited out.
However, the concrete tests are required. The Owner and the Architect
also expect that the various portions of the work will be performed by
experienced tradesmen to provide a quality building. For contractors
well-versed in preservation, this anomaly should be easily understood.

5 06100

Section 06100 — Rough and Finish Carpentry, Paragraph 2.1 Framing
Materials

When this paragraph was written the Town of Cheshire had not started
the demolition of the Boulder Knoll Barn. That has since been completed
and the available timber from that operation is already on site.

Should additional materials be needed we suggest Vermont Timber
Works, Inc. (www.vermonttimberworks.com, 802-886-1917, Sandra
Connolly) as a possible source.

There are several Connecticut companies who also sell salvaged
timbers.

6 07311

Section 07311 — Asphalt Shingles:

The warranty for the shingles is explained in Paragraph 1.9 Warranty in
this Section.

7 07620

Section 07620 — Sheet Metal Flashing and Trim, Paragraph 2.2 Gutters
and Downspouts:

In lieu of the gutters and downspouts specified, the Owner would prefer
5” half round 26 ga. galvanized metal gutters and 4” diameter round
downspouts.

In addition there is an existing underground storm system piped to dry
wells. Boots do exist although they are damaged and need replacement.
In lieu of concrete splashblocks tie into the existing storm system.

END OF ADDENDUM ONE




